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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR QUALIFICATIONS NOTICE

NUMBER 07A2270

Note:  Address all questions concerning this Request for Qualifications (RFQ) in writing
to the attention of Jennifer Noakes at Jennifer_Noakes@dot.ca.gov You may also reach
the analyst by telephone at (916) 227-6027.  Consultants contacting the District or
Division directly seeking information about this RFQ may jeopardize the integrity of the
selection process and risk possible disqualification.

Read carefully, this document has been revised as of 11/15/06.

I. GENERAL INFORMATION

A. The State of California, Department of Transportation (Department) is
soliciting Statements of Qualifications (SOQs) from qualified firms that
may lead to the award of a contract for professional and technical
environmental generalist services in Los Angeles County Central Area.

B. The estimated contract amount is $ 1,000,000 – 2, 999,999.

C. The estimated contract term is 3 years 6 months.

D. Interviews will be held in Los Angeles on July 9 &10, 2007.
Confirmation letters will be sent to those firms short-listed.

E. Negotiations will be held with the top-ranked firm in Los Angeles the
week of July 16, 2007.

F. Disadvantaged Business Enterprise Program

1. This solicitation is subject to Title 49, part 26, Code of Federal
Regulations (49 CFR 26) entitled "Participation by Disadvantaged
Business Enterprises in Department of Transportation Financial
Assistance Programs."  In order to ensure the Department achieves
its federally mandated statewide overall DBE goal, the Department
encourages the participation of Disadvantaged Business Enterprises
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(DBEs), as defined in 49 CFR 26 in the performance of Agreements
financed in whole or in part with Federal Funds.  The Bidder shall
not discriminate on the basis of race, color, national origin, or sex in
the award and performance of subcontracts.  Refer to “Statement of
Qualifications Submittal Instructions and General Contract Process
Information” for additional information.

2. As required by federal law, the Department has established a
statewide overall DBE goal.  In order to ascertain whether that
statewide overall DBE goal is being achieved, the Department is
tracking DBE participation on all Federal-aid contracts.

G. Federal and/or State prevailing wage rates may apply.  This requirement,
if applicable, will be specified in the draft contract.

H. The Department does not guarantee, either expressly or by implication,
that any work or services will be required under any contract issued as a
result of this RFQ.

I. A Pre-award or Post-award Audit will be performed on any contract
issued as a result of this RFQ.

II. SCOPE OF WORK/DELIVERABLES

The work to be performed for this RFQ is described in the Scope of
Work/Deliverables, dated May 23, 2007 and is hereby incorporated as
Attachment 1.

III. SUBMISSION OF STATEMENTS OF QUALIFICATIONS (SOQs)

A. IMPORTANT: Download “Statement of Qualifications Submittal
Instructions and General Contract Process Information” from:
http://Caltrans-opac.ca.gov/aeinfo.htm.  Failure to follow these
instructions may result in rejection of your SOQs.

B. SOQ Package Submittal Instructions

Read instructions below carefully.  You will be required to submit
SOQ packages to Sacramento and District 07 (see items 1 and 3
below for required number of copies).

1. Two (2) copies of the SOQ containing all the indicated information
shall be submitted.  Fax copies will not be allowed.  SOQs will be
accepted until 3:00 p.m. on June 18, 2007 and must be directed to:
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State of California

Department of Transportation
Administration

Division of Procurement and Contracts, MS # 65
1727 30th Street

Sacramento, CA 95816-7006
Attention: Jennifer Noakes
Telephone: (916) 227–6027

2. If your SOQ package is hand delivered, you must date and time
stamp it immediately upon arrival.  The date/time stamp machine is
located in the lobby of the first floor to the right of the security guard
station at the address noted above.  Date/stamp one label for each
SOQ package/box submitted.  Ask the security guard to call the
Division of Procurement and Contracts’ reception desk at (916) 227-
6000 to have your SOQ package picked up by Contracts’ staff.

3. In addition, Five (5) copies of the SOQ containing all indicated
information shall be submitted to District 7. FAX copies will not be
allowed.  SOQs will be accepted until 3:00 p.m. on June 18, 2007
and must be directed to:

State of California
Department of Transportation

District 7/Division of Environmental Planning
Attention: Jinous Saleh

100 S. Main Street, Ste. 100 MS # 16A
Los Angeles, CA 90012

Telephone: (213) 897–0683

4. The SOQs must be submitted in a sealed package labeled as follows:

• RFQ Number 07A2270
• Submittal deadline June 18, 2007
• “DO NOT OPEN”

5. SOQ submittals are considered responsive when all copies are
received in the specified location(s) on the date and time specified in
this RFQ.

C. Request for RFQ Copies and/or Bidders’ List

Copies of this RFQ and/or Bidders’ List may be requested by contacting
the State of California, Department of Transportation, Division of
Procurement and Contracts, Bid Line at (916) 227-6075.  You may leave
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a recorded message or send your FAX request to (916) 227-1950.  You
must include the RFQ solicitation number.
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SCOPE OF WORK
Environmental Generalist Services
Los Angeles County Central Area

A. Project Description

1. Purpose of Work

The Consultant shall perform professional and technical environmental generalist
services on an "as needed" basis to support the development and construction of
proposed Department transportation facilities. The Department’s Contract Manager shall
assign specific projects to the Consultant through the issuance of Task Orders.

The Task Orders may include, but are not limited to, Technical Environmental
Specialist Studies and preparation of Environmental Documents and
documentation.

2. Location of Work

The work shall be performed on projects to improve the Department's transportation
system, facilities, and adjacent properties of District 7 in Los Angeles County, Central
Area. The projects include the following corridors:

The work shall be performed for projects that Caltrans has planned to deliver in the Los
Angeles County, Central Area for fiscal years 2007/8 – 10/11. A list of planned projects
for delivery is provided below.

Route PM Start PM Finish

    LA-001 34.3 60.0
    LA-002 00.0 22.2
    LA-005 13.7 44.3
    LA-010 0.00 48.2
    LA-027 0.00 20.0
    LA-030 0.00 8.7
    LA-039 10.7 16.4
    LA-060 0.00 31.5
    LA-066 0.00 5.2
    LA-101 1.5 24.7
    LA-110 23.9 33.0
    LA-118 2.0 14.1
    LA-134 0.00 13.3
    LA-170 0.00 15.2
    LA-210 0.00 44.6
    LA-405 30.7 48.5
    LA-605 20.0 25.8
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Capital Project Delivery Plan, FY 2007/08 – 2010/11
Los Angeles County Central Area Projects

Routes 1, 2, 5, 10, 27, 30, 39, 60, 66, 101, 110, 118, 134, 170, 210, 405, 605

List # EA Rte.-PM Environmental
Document

1 257301  001 –34.3/40.8 CE
2 226521  001 –34.6/35.6 CE
3 254301  001 –35.3/46.9 CE
4 4H9801  001 –50.3/50.3 CE
5 231311  002 –0.00 CE
6 226531  005 –13.7/16.6 CE
7 2159F0  005 –06.4/13.4 ES
8 235901  005 –13.7/18.4 CE
9 255801  005 –13.1/13.5 CE

10 246400  005 –13.7/18.5 CE
11 2324A1  005 –13.9/41.0 CE
12 217401  005 –15.6/16.3 CE
13 184101  005 –15.8/16.9 CE
14 25840K  005 –16.5/36.4 CE
15 140701  005 –16.8/21.0 CE
16 193101  005 –16.9/28.7 CE
17 248901  005 –16.9/16.9 CE
18 4J3801  005 –25.9/26.3 CE
19 121841  005 –26.7/29.4 ND
20 2266A1  005 –27.2/28.7 CE
21 1786A1  005 –27.4/28.1 ND
22 0510C1  005 –28.1/28.6 CE
23 121831  005 –29.4/30.0 ND
24 121821  005 –30.0/31.6 ND
25 121811  005 –31.6/36.4 ND
26 252701  005 –32.4/43.3 CE
27 121901  005 –36.4/39.4 ND
28 122001  005 –39.4/45.6 CE
29 235501  005 –39.5/42.6 CE
30 168001  005 –44.2/44.3R ND
31 4L8501  010 –02.1/02.1 CE
32 182101  010 –04.6/17.2 CE
33 4S0901  010 –04.7/13.2 CE
34 2267A1  010 –05.6/08.9 CE
35 140601  010 –11.6R/15.2 CE
36 253001  010 –12.4R/14.4R CE
37 222221  010 –14.2/18.1 CE
38 4K4101  010 –14.3/14.3 CE
39 1668U1  010 –18.7 /31.3 CE
40 117071  010 –31.2 /33.4 ND
41 111721  010 –33.4 /37.5 CE
42 117080  010 –33.4 /37.5 ND
43 119340  010 –37.5 /42.4 ND
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List # EA Rte.-PM Environmental
Document

44 246501  010 –40.8 /43.2 CE
45 253001  010 –12.4R/14.4R CE
46 253401  027 –03.0/03.0 CE
47 4K1401  027 –12.5/14.3 CE
48 243901  060 –00.0/30.5 CE
49 4L8401  060 –00.0/05.0 CE
50 241401  060 –00.3/01.1R CE
51 226711  060 –02.7/06.7 CE
52 3Y0601  060 –05.0R/12.0R CE
53 4K4701  060 –08.5/10.6 CE
54 4K6500  060 –11.2/11.2 CE
55 1294V1  060 –11.8/23.3 CE
56 3Y1201  060 –12.0R/30.5R CE
57 253301  060 –23.9/30.5 CE
58 257601  066 –00.4/05.1 CE
59 232301  101 –01.5/10.4 CE
60 4L9101  101 –01.5/31.9 CE
61 2324G1  101 –01.8/27.4 CE
62 218501  101 –11.7/25.8 CE
63 199631  101 –15.5/16.1 ES
64 120881  101 –25.3/38.2 CE
65 186101  101 –34.2/38.2 CE
66 243501  110 –24.5/25.5 CE
67 4G3001  110 –24.9/25.5 CE
68 239501  110 –25.9/31.9 CE
69 246301  110 –25.9/30.3 CE
70 250201  110 –25.9/29.8 CE
71 260300  134 –00.9/02.9 CE
72 188501  134 –01.9/02.3 ND
73 182701  134 –05.9/08.6 CE
74 232800  134 –10.8/11.4 CE
75 182601  134 –11.5/13.0 CE
76 200801  170 –14.9/15.2 CE
77 25940K  210 –00.0/09.8 CE
78 243301  210 –0.00R/44.0R CE
79 258001  210 –00.6R/25.1R CE
80 4L9801  210 –20.8R/32.2 CE
81 2324E1  210 –24.0/44.6 CE
82 257401  210 –25.1/44.6R CE
82 4L1401  210 –29.2R/36.6R CE
83 129931  210 –33.3R/44.6R CE
84 4L7401  210 –37.2R/37.9R CE
85 231401  210 –40.6/42.1 CE
86 25650K  405 –30.7/48.5 CE
87 243601  405 –30.7/48.5 CE
88 233000  405 –30.7/43.1 CE
89 120301  405 –30.7/39.0 ES
90 195901  405 –30.7/32.2 ND
91 199621  405 –38.6/40.2 ES
92 201201  405 –38.7/39.4 ND
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List # EA Rte.-PM Environmental
Document

93 218301  405 –40.1/46.2 CE
94 199610  405 –40.3/ ES
95 224601  405 –46.3/47.8 CE
96 243601  405 –30.7/48.5 CE
97 233100  605 –20.0/20.2 CE

The above list is comprehensive but is not an exclusive list of projects. Consultant may be
required to work on safety projects, emergency projects, or other transportation projects,
including minor projects that are not listed above.

B. Description of Required Services

1. Required Services

The Consultant is expected to perform and have the expertise and capability to perform
any or all of the following reports/studies/activities:

a. Environmental Impact Reports
b. Environmental Impact Statements
c. Community Impact Analysis
d. Land use and growth studies
e. Air quality studies
f. Noise studies
g. Water quality studies
h. Floodplain studies
i. Paleontology studies
j. Section 4(f) evaluations
k. Cultural resource studies
l. Traffic & Transit Studies

m. Public Outreach Activities related to preparation and process of environmental
document and construction activities

• Create and implement a comprehensive public awareness campaign.
• Inform target audiences of the project need and description, general schedule,

project benefits, future improvements.
• Help the public understand construction activities, right of way acquisition, road

closures, dust, noise, and other construction related impacts.
• Identify potential problems for early resolution, facilitate communication and

problem resolution, and establish face-to-face rapport with merchants, large
employers, emergency services providers, and residents.

• Ensure the effective distribution and dissemination of information utilizing a
variety of tools including cable television and the Internet.

• Integrate this PAC with other PACs and construction projects within the area.



RFQ # 07A2270
Attachment 1

5/23/07
Page 5 of 11

n. Biological studies

Biological study, assessment, survey, and monitoring of existing threatened and
endangered species are major components of this contract. These services are
needed prior to, during, and after construction phase. The Consultant is expected to
have a wide variety of experienced biologists to provide high quality services in the
following areas:

• Biological assessment
• Wetlands Study/Delineation
• Resource Agency Permit Related Coordination
• Natural Environment Study (NES) Report
• U.S. Army Corps of Engineers Permit (404)
• U.S. Forest Service Permit(s)
• Coastal Development Permit(s)
• Department of Fish and Game 1600 Agreement(s)
• Department of Fish and Game CESA 2081 Incidental Take Permits
• U.S. Fish and Wildlife Service (Section 7) ESA Informal and Formal

Consultation
• Regional Water Quality Control Board (401) Permit
• Biological Mitigation Measures
• Construction Monitoring

Preparation and coordination of permit applications are highly needed for Los
Angeles County, Central Area and therefore, certified experienced
biologists/ecologists with appropriate credentials are required to conduct the
following tasks:

• Perform biological surveys for plant species and vegetation mapping
• Perform biological surveys for animal species including birds, mammals, fish,

amphibians, reptiles, invertebrates, and general wildlife
• Construction monitoring for compliance with agency permits
• Perform CA Department of Fish and Game and Fish and Wildlife Service protocol

surveys for listed birds, mammals, fish, amphibians, reptiles, invertebrates, and
plant species

• Conduct Hydrogeomorphology studies
• Assessment of anadromous fish populations and fish passage per DFG code

Section 5901
• Wetlands habitat restoration and plans
• Habitat restoration and plans
• Delineate Wetlands and other state and federal jurisdictional waters
• Provide recommendations for avoidance, minimization, and mitigation of project

impacts
• Prepare Natural Environment Study Reports per Caltrans specifications
• Prepare biological assessments/biological evaluations (BA/BE) per state and

federal specifications
• Consultant biologists shall possess or obtain the necessary collecting and/or

handling permits in order to provide services as required for all sensitive,
threatened, and endangered species
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2. WBS Codes

Task Orders may include, but are not limited to the following Work Breakdown Structure
(WBS) elements. The standard Caltrans WBS is on the Internet at:

http://www.dot.ca.gov/hq/projmgmt/guidance.htm

WBS Codes    Description
150.05.20 Identify Environmental Constraints
150.05.25 Prepare Traffic Forecasts / Modeling
150.10.05 Obtain Public / Local Agency Input
150.15.45 Prepare Traffic Capacity Analysis
150.15.50 Perform Traffic Studies
150.20.20 Perform Initial NEPA/404 Coordination
150.20.25 Perform Initial Biology Study
150.20.30 Perform Initial Records and Literature Search for Cultural Resources
150.20.40 Perform Initial Community Impact Analysis, Land Use and Growth Studies
150.20.45 Perform Initial Air Quality Study
150.20.50 Perform Initial Water Quality Study
150.20.55 Perform Initial Floodplain Study
150.20.60 Prepare Preliminary Environmental Analysis
150.20.65 Perform Initial Paleontology Study
150.20.70 Perform Initial Native American Coordination
165.05.10 Perform Public and Agency Scoping Process
165.10.15 Perform Community Impact Analysis, Land Use, and Growth Studies
165.10.20 Perform Visual Impact Analysis
165.10.25 Perform Noise Study
165.10.30 Perform Air Quality Study
165.10.35 Perform Water Quality Studies
165.10.40 Perform Energy Studies
165.10.45 Prepare Summary of Geotechnical Report
165.10.65 Perform Paleontology Study
165.15 Perform Biological Studies
165.15.05 Perform Biological Assessment
165.15.10 Perform Wetlands Study
165.15.15 Perform Resource Agency Permit Related Coordination
165.15.20 Prepare Natural Environment Study Report
165.20 Perform Cultural Resource Studies
165.20.05 Perform Archaeological Survey
165.20.10 Perform Phase I Archaeological Studies
165.20.15 Perform Phase II Archaeological Studies
165.20.20 Perform Historical and Architectural Resource Studies
165.20.25 Prepare and Process Cultural Resource Compliance Documents
165.25.05 Prepare Draft Environmental Document
165.25.10 Prepare Section 4(f) Evaluation
165.25.20 Conduct Environmental Quality Control and Other Reviews
175.05.05 Prepare Master Distribution and Invitation Lists
175.05.10 Prepare Notices Regarding Public Hearing & Availability of DED
175.05.15 Publish and Circulate DED
175.10.10 Arrange for Public Hearing Logistics
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WBS Codes    Description
175.10.15 Prepare Displays for Public Hearing
175.10.20 Prepare and Publish Notices of Public Hearing & Availability of DED
175.10.25 Review Map Displays and Discuss Public Hearing
175.10.30 Display Public Hearing Maps
175.10.35 Hold Public Hearing
175.10.40 Prepare and Distribute Record of Public Hearing
175.15 Respond to Public Comments and Correspondence
180.10.05 Prepare and Approve FED
180.10.10 Public Distribution of FED
205.05 Determine Required Permits
235.05.05 Perform Historical Structures Mitigation
235.05.10 Perform Archaeological and Cultural Mitigation
235.05.15 Perform Biological Mitigation
235.05.25 Perform Paleontology Mitigation
235.35 Perform Long Term Mitigation Monitoring

C. General Requirements

1. Consultant shall carry out instructions as received from the Department Contract
Manager or designee(s) and shall cooperate with the State, FHWA, and any other
Consultant’s working on the project.

2. Consultant shall maintain a complete project file for each Task Order performed
under the contract. This file shall be made available to the Department Contract
Manager or designees during normal work hours and shall be transferred to the
Department upon completion of work under the Task Order.

3. The Department will retain responsibility for all final consultation, both informal and
formal, with local, state and federal agencies regarding any regulatory issues.  The
Consultant shall assist the Department in such consultation as specified in each
Task Order and as directed by the Department Contract Manager.

4. Consultant shall assist the Department in obtaining necessary approvals and
permits.  Consultant shall identify all necessary approvals and permits, prepare
signature-ready permit applications, and track the status of permit applications, as
specified in each Task Order.

5. All work shall be performed in conformance with all applicable occupational health
and safety standards and rules established by the State of California and the U.S.
Government, and safety instructions issued by Caltrans in the performance of Task
Order work.

6. The Department Contract Manager may designate a Project Manager to manage a
specific Task Order.

7. The Department Contract Manager, in cooperation with the Project Manager, shall
decide all questions that may arise as to the quality or acceptability of deliverables
and work performed for this contract.
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 D. Personnel and Performance Requirements
 
 Consultant shall, throughout the life of the contract, retain within the Consultant's firm, or
through Sub-Consultants, a staff of people qualified to perform each of the tasks listed in
this Agreement. The Consultant's personnel shall be capable of performing the types of
work described with minimal instructions. Caltrans’ prior written approval is required for
any substitutions or alterations to Consultant's originally proposed staff and project
organization.
 
1. Project Manager

 The Consultant shall furnish a Project Manager, with a minimum of three years
experience of project management, to coordinate the Consultant's operations under
the contract with the Department Contract Manager. The Project Manager shall be
accessible to the Department Contract Manager at all times during normal
Department working hours. In addition to other specified responsibilities, the Project
Manager shall be responsible for all matters related to the Consultant's personnel
and operations, including:
 
a. Supervising, reviewing, monitoring, training, and directing the Consultant's

personnel
b. Assigning personnel to complete the required Task Order work as specified
c. Administering personnel actions
d. Maintaining project files
e. Developing, organizing, facilitating, and attending scheduled coordination

meetings, and preparation and distribution of meeting minutes
f. Implementing and maintaining quality control procedures to manage conflicts,

insure product accuracy, and identify critical reviews and milestones
g. Overseeing that all safety measures are in place

2. Task Order Manager

For each Task Order, the Consultant shall furnish a Task Order Manager to
coordinate the Consultant's Task Order operations with the Department Contract
Manager and Project Coordinator. The Task Order Manager shall be accessible to
the Department Contract Manager and Project Coordinator at all times during
Department's normal working hours that Task Order work is underway.

3. Consultant personnel

Personnel or the Sub-Consultant performing biological services must have three
years of experience at minimum and appropriate credentials for conducting the
biological tasks and studies as referenced in Section B. n of the Scope of Work.
 
Personnel performing public outreach/awareness activities shall possess the
following qualifications:

• Three years experience at minimum, in providing public relations services.
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• Three years experience at minimum, in development and preparation of news
releases, brochures, newsletters, fact sheets, and fliers.

E. Other Requirements

1. Standards

a. All work shall be performed in accordance with current Department of
Transportation (Caltrans) Manuals and their current revisions.  Work not covered
by the “Manuals” shall be performed in accordance with accepted professional
standards.

b. The Department’s Contract Manager, in cooperation with the District/Region
Deputy District Director for Design, shall decide all questions that may arise as to
the quality or acceptability of deliverables furnished and work performed for this
contract.

c. The minimum standard of work quality shall be that of similar work performed by
the Department. Prior to initiating design activities, the Consultant shall prepare
and obtain approval from the Department Contract Manager for a quality control
plan for how the minimum standard of work quality will be achieved. The
Consultant will complete the quality control plan and certify at the end that the all
measures contained therein were completed. The Department will perform
quality assurance on the quality control plan to assure that quality control was
completed.

d. All work shall be performed in accordance with current Department of
Transportation (Caltrans) Manuals and their current revisions or in accordance
with accepted professional standards, as specified in the Task Order.  If no
standards exist, Task Orders may call for the development of new standards.

2. Availability and Work Hours

a. The Consultant shall begin the required work within three working days after
receiving a fully executed Task Order. Once the work begins, the work shall be
prosecuted diligently until all required work has been completed satisfactorily.

b. Unless otherwise specified in the Task Order or directed by the Department's
Contract Manager, the normal workweek shall consist of 40 hours.

c. Overtime may be required.  However, overtime shall be worked only when
directed in writing by the Department's Contract Manager or specifically required
by the Task Order.

3. Deliverables

a. All deliverables shall be identified in each Task Order and shall be submitted to
the address specified in each Task Order.
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b. Consultant shall provide services in close liaison with the Department. Time is of
the essence. The Department shall exercise review and approval functions
through the Department Contract Manager and /or Project Coordinator at key
points, as specified in each Task Order. Milestone reviews shall be performed for
the specific products and deliverables listed in each Task Order.

c. If Consultant fails to submit the required deliverable items as set forth in each
Task Order, the Department shall have the right to withhold payment and/or to
terminate this Agreement in accordance with the provisions of the contract.

d. If the work to be performed under the Task Order is scheduled to take six months
or longer to complete, Consultant shall prepare and update a critical path method
network for that Task Order, showing a deliverables schedule as well as other
relevant data needed for Consultant's work control and Department's review of
work status. The relevant data shall include a list of activities with budgeted cost
and target date for completion of each.  If the Task Order is scheduled to take
less than six months, the Consultant shall prepare a workplan with a listing of
tasks, budget, and target completion date.

e. Consultant shall obtain written approval for all deliverables identified. Format and
content requirements for deliverables shall be specified in each Task Order.

f. Where Consultant is required to prepare and submit studies, reports, plans or
other documents/deliverables to Caltrans as required by Task Orders and this
contract, these shall be submitted in draft as scheduled, and the opportunity
provided for Caltrans to direct revisions, prior to final submittal. The schedule for
Department review of Consultant submittals shall be specified in each Task
Order.

g. Consultant shall submit all reports on a disk. The file formats shall be specified in
each Task Order. Appropriate documentation shall accompany the diskette
indicating the contents of each file.

4. Equipment and Materials to be provided by Consultant

Consultant shall provide all necessary tools, instruments, and safety equipment
required to perform the work identified in each Task Order accurately, efficiently,
and safely.

F. Materials to be provided by the Department

1. Appropriate site topographic maps, as-built drawings, and blank Caltrans plan sheet
overlays, as available, for each Task Order.

2. Appropriate background information for each Task Order.

3. Any Encroachment Permit, which may be required for a Task, will be issued to the
Consultant free of charge.
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G. Monitoring and Review Procedure

1. The Department’s Contract Manager shall have the right to monitor and review the
progress and/or processes of the Consultant.

2. The Consultant shall meet with the Department’s Contract Manager a minimum of
once per month to review procedures and progress.

H. Product Approval and Payment

1. All deliverables, plans, specifications, estimates, and documents produced by the
Consultant as specified by the task order shall be subject to the approval and
acceptance by the Department’s Contract Manager.

2. In the event of non-acceptance due to errors, omissions, or non-compliance with the
current Transportation (Caltrans) Manuals and their current revisions, the Consultant
shall make corrections at no cost to the Department.

3. Work that does not conform to the requirements specified herein and the applicable
Task Order will not be paid for.


